



Deval L. Patrick, Governor
Richard A. Davey, Secretary & CEO
Frank DePaola, Administrator



603690-14

March 7, 2014

ADDENDUM NO. 5

To Prospective Bidders and Others on:

CHATHAM

**Federal Aid Project No. NHP-002S(539)
Bridge Replacement Br. No. C-07-001 (Single Leaf Bascule)
Bridge Street over the Mitchell River (ABP)**

This proposal to be opened and read: **TUESDAY, MARCH 11, 2014 @ 2:00 P.M.**

Transmitting revisions to Proposal Documents as follows:

BIDDER'S QUESTIONS AND RESPONSES: 2 pages attached.

Please note the responses to bidders' questions, and acknowledge Addendum No. 5 in your Expedite Proposal File before submitting your bid.

Very truly yours,

Frank Kucharski, P.E.
Construction Contracts Engineer

HKB

cc: Joseph Pavao, Project Manager

THIS PAGE IS INTENTIONALLY LEFT BLANK

CHATHAM
Federal Aid Project No. NHP-002S(539)
Bridge Replacement Br. No. C-07-001 (Single Leaf Bascule)
Bridge Street over the Mitchell River (ABP)

PROJECT NO. 603690

RESPONSE TO BIDDER QUESTION

ADDENDUM NO. 5, March 7, 2014

Question No. 13, dated March 5, 2014, 2:20 PM, from Tom Browne, Senior Estimator, SPS New England, Inc., 98 Elm Street, Salisbury, MA 01952:

Question No. 13(vii):

Please confirm that the foundation for the resistance gate is paid under item 901.

Revised Response No. 13(vii):

The concrete for the resistance gate foundation and reinforcing steel for the resistance gate are included in the Lump Sum Item 995.01

CHATHAM
Federal Aid Project No. NHP-002S(539)
Bridge Replacement Br. No. C-07-001 (Single Leaf Bascule)
Bridge Street over the Mitchell River (ABP)

PROJECT NO. 603690

RESPONSE TO BIDDER QUESTION

ADDENDUM NO. 5, March 7, 2014

THIS PAGE INTENTIONALLY LEFT BLANK