

TOWN OF CHATHAM

TRAP DOCK RECONSTRUCTION Chatham, MA

ADDENDUM NO. 2

October 10, 2019

The attention of bidders submitting proposals for the subject project Trap Dock Reconstruction, Chatham, MA are called to the following addendum. The items set forth herein, whether of omission, addition, substitution or clarification are all to be included in and form a part of the proposal submitted. **Bidders shall confirm addendum is included on Bid Proposal.**

A. RESPONSES TO REQUESTS FOR INFORMATION (RFI'S)

- a. Can the plan holders list/ Pre-bid Meeting Attendee List be distributed?
The plan holders list and Pre-Bid Meeting Sign in list is included in this addendum.
- b. Isn't the Time of Year (TOY) January 15 to June 30?
The TOY restriction is January 15 to June 30, and no in water silt producing work shall be performed between these dates unless the work area is surrounded by silt curtains. If the Contractor proposes performing in water work during the TOY, a silt curtain shall be installed to continue the work. Contractor shall refer to the USACE letter dated August 9, 2019.
- c. What is required for the material removal under the pier?
Contractors are required to remove all debris within 18" of the existing surface, and within 4 feet of the existing surface at proposed pile locations, within the limits shown on the Contract Drawings. All materials 2" and larger are to be screened and separated from the sand and disposed at a licensed facility. Any sand removed shall be stock piled, dewatered until suitable for transport, and shall be trucked to a location within the Town of Chatham's limits. Contractors shall refer to the notes on Sheet C-02.
- d. Are all materials below grade debris and above demolition?
The Debris item will only apply to material removal from under the existing pier and will be used to pay for material larger than 2" found within 18" below the existing surface or within 4 feet of the existing mudline at proposed pile locations. The Debris item will not be used to pay for existing pier bearing piles or fender piles. All other material for removal will be paid for under Demolition.
- e. On Sheet #20 in the "light Fixture Schedule" it list fixture type "W1". Is "W1" being installed on a building not being constructed in this project?
Fixture "W1" is not to be installed as part of this project. See Revisions to Project Drawings.
- f. On Sheet #19 there is a note asking for a "Nema 4X gaskets enclosure at the beginning of the dock. Is the enclosure stainless steel? Is the enclosure a free standing cabinet because there is no building?
The Nema 4X enclosure shall comply with the project requirements on E-01 Section 2.08. K and shall be a free-standing cabinet.

B. REVISIONS TO PROJECT DRAWINGS

Sheet 20 – Lighting and Fixture Schedule

Fixture Type “W1” Add note to table – NOT INCLUDED IN CONTRACT

*** END OF ADDENDUM #2 ***

ADDENDUM NO.2 IS COMPRISED OF 5 PAGES

ATTACHMENTS:

- BIDDERS LIST
- PRE-BID SIGN IN SHEET

For Information Only

Bid Document Distribution List

Trap Dock Reconstruction
Chatham, MA

GEI # 1900325

Number	Company Name	Address1	City	State zip	Contact	Phone	Fax	Email
1	GEI Consultants	124 Grove St. Suite 300	Franklin	MA 02038	Kevin Buruchian	774-277-6006		kburuchian@geiconsultants.com
2	Town - Chatham	261 George Ryder Road	Chatham	MA 02633	Robert Duncanson	508-945-5165		rduncanson@chatham-ma.gov
3	Northern Construction	775 Pleasant Street Unit 11	Weymouth	MA 02189	Maureen Cappelis	781-340-5708	781-340-5708	mcappelis@northernconstruction.com
4	Eastward Companies	155 Crowell Road	Chatham	MA 02633	Lisa Norcross	508-365-8444	508-945-2374	L.Norcross@eastwardco.com
5	Deltak	509 Olive Way-Suite 400	Seattle	WA 98101	Jacqueline Sessa	206-377-9100		jacquelinesessa@deltak.com
6	AGM Marine	30 Echo Road	Mashpee	MA 02649	John Mikutowicz	508-477-8801	508-477-8804	John.Mikutowicz@AGMMarine.com
7	MAS Building and Bridge	18 Sharon Ave	Norfolk	MA 02056	Michelle Cuddy	508-520-2277 x118		mcuddy@masbuildingandbridge.com
8	Project Dog	18 Graf Road #8	Newburyport	MA 01950	Ali Didion	978-499-9014		addenda@projectdog.com
9	MIG Corp	One Acton Place Ste 200	Acton	MA 01720	Stephanie LaRosee	781-264-4800		slarosee@migcorporation.com
10	ACK Marine	299 Water Street	Quincy	MA 02169	Kim Marie Shinnessy	617-481-5566	617-481-5651	kimmari@ack-marinecontracting.com
11	C. White Marine	160 Sylvan Street	Danvers	MA 1923	Jenelle Palladino	978-777-5656 x10	978-750-6721	jpalladino@cwhitemarine.com
12	Mercer Technologies Firm	1501 E 15th Ave #115	Gary	IN 46402	Garrett Larsene	none	none	mercertechnologiesfirm@gmail.com
13	Charter Contracting	500 Harrison Ave	Boston	MA 2118	Lisa Arseneault	857-246-6835		larseneault@charter.us
14	BTT Marine	338 Border St.	East Boston	MA 212	Scott Haggerty	917-416-8560	617-561-1050	ScottH@reinauer.com
15	Robert B Our	24 Great Western Road-PO Box 1539	Harwich	MA 2645	Rich Zini	508-432-0530	508-432-4384	RZini@robertbour.com
16	Lightsource	841 Hillen Street	Baltimore	MD 21202	Katana Banks	841-326-1582		banksightsource@gmail.com
17	Construct Connect	30 Technology Parkway South-Suite 100	Norcross	GA 30022	Rose Cadayday	323-602-5079	866-570-8187	Rosemarie.Cadayday@constructconnect.com
18	Superior Gunite/shotcrete	73 Mt. Wayte Avenue	Framingham	MA 01701	Justin Shook	508-628-2000 x2028		Justin.Shook@shotcrete.com
19	Dodge Data	300 American Metro Blvd #185	Hamilton Township	NJ 08619	Adam Bouman	347-620-7930 x4000		dodge.bidding@construction.com
20	Bayside Electrical	372 Yarmouth Road	Hyannis	MA 02601	Kelsey Solecki	508-771-7270		kelsey@baysideelec.com
21	SV Design	693 Main Street	Chatham	MA 02633	Louann Heft	508-348-5485		louann@svdesign.com
22	Contech Engineered Solutions	41 Fenton St.	Palmer	MA 01069	Tom Hennessey	774-402-0312		thennessey@conteches.com
23	United Concrete Products	173 Church Street	Yalesville	CT 06492	Bill Augustus	508-688-9566	203-265-4941	baugustus@unitedconcrete.com
24	Fall River Electrical	74 Corneau St.	Fall River	MA 02721	Cassie Johnston	508-675-0523 x12	508-674-2820	cassiejohnston@frea.biz
25	Bell Traffic Signal	41 Moore Rd.	Weymouth	MA 02189	Lauri Bellofatto	781-340-1045	781-340-9835	lbellofatto@belltraffic.com
26	Dock Hardware & Marine	PO Box 2295	Conway	SC 29527	Matt Stevenson	843-798-3625		dockshardware1@optonline.net
27	NE Bldg & Bridge	388 Veazie St.	Providence	RI 02904	Jason LaForge	401-648-8000	401-830-5776	jLaForge@nebbco.com
28	CMI	1165 Northchase Pkwy SE	Marietta	GA 30067	Ray Bishop	470-709-6890		rbishop@cmilc.com
29	Sea & Shore Contracting	11 Randolph Road	Randolph	MA 02368	Ryan Hamilton	781-767-0090		rhamilton@seaandshorecontracting.com
30	MCE Dirtworks Inc	3 Main Street Unit 5	Chatham	MA	James Ruberti	508-737-2185		james@dirtworkscapecod.com

For Information Only

Project: Trap Dock Reconstruction
 Chatham, MA
 8-Oct-19

Your Name E-Mail Address	Representing Mailing Address	Telephone Number	Facsimile Number
Ted Galeota gmasee@masbuildingandbridge.com	MAS 18-Sharon Ave No. folk, MA 02056	508 508-520 2277	Office Phone Cellular Fax
JAN BUCKLEY EASTWARD Co DBUCKLEY@EASTWARD.CO.COM	155 Crownell Rd CHATHAM MA. 02633	508-945-2300	Office Phone Cellular Fax
Scott Haggerty Scott@HeReinauer.com	338 East Boston MA 02128	917-416-8560	Office Phone Cellular Fax
William Caple Bill@Coastalmc.net	Coastal Marine Construction 960 Town Hill St. Canton MA 01921	774 581 4354	Office Phone Cellular Fax
John Mikutowicz Alm@MARINE.com	Alm Marine 305 Cato Rd Randolph MA	508-477-8801	Office Phone Cellular Fax
Ryan Hamilton RHAMILTON@SEANDSHOLECONSTRUCTING.COM	569 # Shure Rd 11 RANDOLPH RD RANDOLPH, MA 02368	751-291- 9152	Office Phone Cellular Fax
			Office Phone Cellular Fax
			Office Phone Cellular Fax

For Information Only

Project: Trap Dock Reconstruction
 Chatham, MA
 8-Oct-19

Your Name E-Mail Address	Representing Mailing Address	Telephone Number	Facsimile Number
RAY DISKOP RDISKOP@CMITC.COM	CMIT SHEET PILING	678-576-5899	Office Phone 770-644-7667 Cellular Fax
Barry Belcusho barry@ack-marinecontracting.com	ACK MARINE	617 481 5566	Office Phone Cellular 781 983 Fax 0985 all
Robert Orr robert@robthor.com	Robert Orr Co., Inc.	508-432-0530	Office Phone Cellular 508-509-4051 Fax
mark kennedy markkennedy@freo.biz	Full Auto Electrical Assoc.	508-675-0513	Office Phone Cellular Fax
Rex Pomroy rpomroy@pomroyassociates.com	Pomroy Associates	781-603-2061	Office Phone Cellular Fax
NEAL PROVOST nprovost@pomroyassociates.com	POMROY ASSOCIATES	1-508-259-2165	Office Phone Cellular Fax
LOUANN HEFT LOUANN@SVDESIGN.COM	SV DESIGN		Office Phone Cellular Fax
M. Nally	ACK	617-306-8180	Office Phone Cellular Fax

For Information Only